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May 29, 2003

03-But-99-T61.5/71.5
03-338704

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in BUTTE COUNTY NEAR CHICO
FROM 0.9 KM SOUTH OF WILSON LANDING ROAD TO 0.1 KM SOUTH OF ROCK CREEK BRIDGE AND FROM
0.5 KM NORTH OF ROCK CREEK BRIDGE TO 0.2 KM NORTH OF BROYLES ROAD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on June 17, 2003.

This addendum is being issued to revise the Project Plans and the Proposal and Contract.

Project Plan Sheets 99, 100, and 101 are revised.  Half-sized copies of the revised sheets are attached for substitution for
the like-numbered sheets.

In the Proposal and Contract, the Engineer’s Estimate Items 18, 33, 37, 38, 48, 57, 58, 62, 63, 64, 83, 84, 85, 86, 87, 92,
and 93 are deleted as attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
03-338704

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 180

3 031295 TEMPORARY FENCE
(ENVIRONMENTALLY SENSITIVE
AREA)

M 130

4 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8 120120 TYPE III BARRICADE EA 35

9
(S)

120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 110

10
(S)

120152 TEMPORARY PAVEMENT MARKING
(TAPE)

M2 6

11
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 3810

12 031296 TRAFFIC PLASTIC DRUM EA 13

13
(S)

120300 TEMPORARY PAVEMENT MARKER EA 330

14 128201 TEMPORARY DELINEATOR (CLASS
1)

EA 7

15
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

16 129000 TEMPORARY RAILING (TYPE K) M 840

17 129100 TEMPORARY CRASH CUSHION
MODULE

EA 70

18 BLANK

19 150606 REMOVE FENCE (TYPE BW) M 5370

20 150662 REMOVE METAL BEAM GUARD
RAILING

M 57
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ENGINEER'S ESTIMATE
03-338704

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 031297 REMOVE YELLOW TRAFFIC STRIPE M 2170

22 031298 REMOVE WHITE TRAFFIC STRIPE M 1260

23 150713 REMOVE PAVEMENT MARKING M2 9

24 150742 REMOVE ROADSIDE SIGN EA 61

25 150805 REMOVE CULVERT M 69

26 150821 REMOVE HEADWALL EA 20

27 150857 REMOVE ASPHALT CONCRETE
SURFACING

M2 3430

28 152255 RESET MAILBOX EA 4

29 152320 RESET ROADSIDE SIGN EA 6

30 152390 RELOCATE ROADSIDE SIGN EA 2

31
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 2320

32 153246 REMOVE CONCRETE
(MISCELLANEOUS)

M3 130

33 BLANK

34 160101 CLEARING AND GRUBBING HA 10

35 190101 ROADWAY EXCAVATION M3 31 200

36 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

37 BLANK

38 BLANK

39 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

TONN 5750

40
(S)

203003 STRAW (EROSION CONTROL) TONN 22
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ENGINEER'S ESTIMATE
03-338704

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

203014 FIBER (EROSION CONTROL) KG 8960

42
(S)

203024 COMPOST (EROSION CONTROL) KG 19 600

43
(S)

203026 MOVE-IN/MOVE-OUT (EROSION
CONTROL)

EA 4

44
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 410

45
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 8960

46
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 1120

47 260201 CLASS 2 AGGREGATE BASE M3 26 500

48 BLANK

49 390155 ASPHALT CONCRETE (TYPE A) TONN 42 400

50 390165 ASPHALT CONCRETE (OPEN
GRADED)

TONN 2620

51 391031 PAVING ASPHALT (BINDER-
PAVEMENT REINFORCING FABRIC)

TONN 19

52 393001 PAVEMENT REINFORCING FABRIC M2 4970

53 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 240

54 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 41

55 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 86

56 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 16

57 BLANK

58 BLANK

59
(F)

510129 CLASS 2 CONCRETE (BOX
CULVERT)

M3 79

60
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 63
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ENGINEER'S ESTIMATE
03-338704

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 510526 MINOR CONCRETE (BACKFILL) M3 54

62 BLANK

63 BLANK

64 BLANK

65
(S-F)

520107 BAR REINFORCING STEEL (BOX
CULVERT)

KG 10 366

66 566011 ROADSIDE SIGN - ONE POST EA 56

67 566012 ROADSIDE SIGN - TWO POST EA 3

68 568001 INSTALL SIGN (STRAP AND SADDLE
BRACKET   METHOD)

EA 3

69 620904 300 MM ALTERNATIVE PIPE
CULVERT

M 14

70 620909 450 MM ALTERNATIVE PIPE
CULVERT

M 86

71 657345 610 MM X 960 MM OVAL SHAPED
REINFORCED   CONCRETE PIPE
(CLASS III)

M 66

72 664014 450 MM CORRUGATED STEEL PIPE
(1.63 MM THICK)

M 13

73 664019 600 MM CORRUGATED STEEL PIPE
(1.63 MM THICK)

M 6

74 667064 1225 MM X 825 MM CORRUGATED
STEEL PIPE   ARCH (2.77 MM THICK)

M 57

75 667066 1425 MM X 950 MM CORRUGATED
STEEL PIPE   ARCH (2.01 MM THICK)

M 58

76 705334 300 MM ALTERNATIVE FLARED END
SECTION

EA 4

77 705336 450 MM ALTERNATIVE FLARED END
SECTION

EA 13

78 705337 600 MM ALTERNATIVE FLARED END
SECTION

EA 2

79 705350 1225 MM X 825 MM ALTERNATIVE
FLARED END  PIPE ARCH SECTION

EA 4

80 705351 1425 MM X 950 MM ALTERNATIVE
FLARED END  PIPE ARCH SECTION

EA 4
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ENGINEER'S ESTIMATE
03-338704

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81 031299 610MM X 960MM ALTERNATIVE
FLARED END PIPE OVAL SECTION

EA 6

82 705500 AUTOMATIC DRAINAGE GATE EA 1

83 BLANK

84 BLANK

85 BLANK

86 BLANK

87 BLANK

88 820107 DELINEATOR (CLASS 1) EA 69

89 031300 HIGHWAY POST MARKER EA 15

90 820151 OBJECT MARKER (TYPE L-1) EA 4

91
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 46

92 BLANK

93 BLANK

94
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 7

95
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 150

96
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 18 100

97
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 12 400

98
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 930

99
(S)

840570 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 10.98 M - 3.66 M)

M 7650

100
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 2320

7
REVISED PER ADDENDUM NO. 1  DATED MAY 29, 2003



ENGINEER'S ESTIMATE
03-338704

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

101
(S)

860401 LIGHTING LS LUMP SUM LUMP SUM

102 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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